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EXHIBIT B - Level of Effort (LOE) Detail   INPUT WORKSHEET  - not a summary

Project Title: West Point Solids Digestion System Improvements
Contract #: E53025E
Amendment #:

Indicate, at the end of the firm's name - on row 5, if the firm is a (M)inority Business Enterprise, (W)omens Business Enterprise, (S)mall Economically Disadvantaged Business Enterprise, or a (D)isadvantaged Business Enterprise
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1 100 Project Management

100.00 Project Management 0% 0 0 0 0 0

Subtotal 0% 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

1 200 Engineering Predesign

Alternatives Analysis (subtasks 210, 220, 230) 0% 0 0 0 0 0

30% Design (subtasks 240, 250, 260) 0% 0 0 0 0 0

Subtotal 0% 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

2 300 Final Design

60% Design (subtasks 310, 320) 0% 0 0 0 0 0

Complete Design (subtasks 330, 340) 0% 0 0 0 0 0
Construction Cost Estimate/Schedule/Bidding Services (subtasks 350, 360, 
370) 0% 0 0 0 0 0

Community Relations (subtask 380) 0% 0 0 0 0 0

Subtotal 0% 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

3 400 Engineering Services During Construction

Submittal Review (subtask 420) 0% 0 0 0 0 0

Contract Clarifications (subtask 430) 0% 0 0 0 0 0

Startup, Testing and Operations & Maintenance Manual (subtask 450) 0% 0 0 0 0 0

Other Services (subtasks 410, 440, 460) 0% 0 0 0 0 0

Subtotal 0% 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

TOTAL 0% 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Reflects total hours.  Does not reflect the Total Price.
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